STATE OF ALASKA

Department of Department of Commerce, Community, and Economic Development
Division of Community and Regional Affairs

DCRA Needs Assessment And Action Recovery Plan: Typhoon Merbok

RFP 250000005

Amendment #2
November 25,2024

This amendment is being issued to Update to the RFP schedule everything extended 2 weeks, and Updating the contract start date to account for the 2-week extension.

Procurement Officer Note: The below language can be removed if the amendment is informational only and the above description can be changed to "This Amendment is being issued for informational purposes only. This document does not need to be returned with your proposal." If necessary, sections for answering questions from potential offerors and making changes to the RFP are also included on the next page.

Important Note to Offerors: You must sign and return this page of the amendment document with your proposal. Failure to do so may result in the rejection of your proposal. Only the RFP terms and conditions referenced in this amendment are being changed. All other terms and conditions of the RFP remain the same.

Procurement Officer Kaiden Ward
Procurement Specialist
Phone: 907-465-4609
Email: kaiden.ward@alaska.gov

_____
COMPANY SUBMITTING PROPOSAL

_____
AUTHORIZED SIGNATURE

_____
DATE

Questions submitted by potential offerors and answers from the state:

Question 1:

Answer:

Question 2:

Answer:

Question 3:

Answer:

Question 4:

Answer:

Question 5:

Answer:

Changes to the RFP:

Change 1: Update to the RFP schedule everything extended 2 weeks

---

Change 2: Update to the contract start date to account for the 2-week extension

---

Change 3:

Change 4:

Change 5: